STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 29/ 00
04- 150404
04- SM 92-R12. 1/ R18. 8

B 1

04- ALA-92-R0.0/6. 3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT

I N SAN MATEO AND ALAMEDA CCOUNTI ES

I N AND NEAR SAN MATEO, FOSTER CITY
AND HAYWARD AT VARI OQUS LOCATI ONS

TRAFFI C OPERATI ONS SYSTEM

OF TRANSPORTATI ON Bl D245
PAGE 1
08/ 30/ 00
CONTRACT CCDE 'H '
75 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 18 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 7 ENG NEERS EST 7,614, 000. 00 AMOUNT UNDER 1, 130, 506. 00 PERCENT UNDER EST 14. 85
PROGRAM ELEMENTS OoHCT
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 6, 483, 494. 00 7 ROYAL ELECTRI C COVPANY 916 428-0286 CC PREF CLAlI MED
00357377
P O BOX 231430 FAX 916 428-4136
SACRAMENTO CA 95823- 1430
2 6, 960, 411. 25 2 MORI SOLI CONSTRUCTI ON | NC 925 455-1931 CC PREF CLAI MED
00347745
P O BOX 2762 FAX 925 443-1870
LI VERMORE CA 94551
3 7,680, 996. 00 5 ROSENDI N ELECTRI C | NC 408 286-2800 CC PREF CLAI MED
00142881
P O BOX 49070 FAX 408 295-6609
SAN JOSE CA 95161-9070
4 8,167, 281. 00 3 STEI NY AND COVPANY | NC 707 552-6900 CC PREF CLAI MED
00161273
P O BOX 3008 FAX 707 554-6347
VALLEJO CA 94590
5 8, 444, 954. 00 6 M KE BROWN ELECTRI C CO 707 792-8100 CC PREF CLAI MED
00306767
561 A MERCANTI LE DR FAX 707 792-8110

COTATI CA 94931-3040

3. 0%



04- 150404 Bl D245

04- SM 92- R1 PAGE 2
08/ 29/ 00 08/ 30/ 00
6 8, 889, 626. 00 4 KI NGSTON CONSTRUCTORS 650 697-3977 CC PREF CLAI MED
A DI VISION OF POTELCO I NC 00498171
1801 MJURCHI SON DRI VE STE 160 FAX 650 697-8213
BURLI NGAME CA 94010
7 11, 663, 649. 00 1 HSQ TECHNOLOGY A CORPORATI ON 650 952-4310 CC PREF CLAI MED
00378393
P O BOX 2248 FAX 650 952-7212

SOUTH SAN FRANCI SCO CA 94083-2248



04- 150404 Bl D245

04- SM 92- R1 PAGE 3
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FOUNDATI ON CONSTRUCTORS I TEM5 10 AND 11
OAKLEY CA
GERCO CONTRACTI NG ITEM5S 15 THRU 19, 21, 24 AND 25
AUBURN CA
LANE SAFETY | TEM 6 ( PARTI AL)
BENI Cl A CA
WATER CONSULTANTS CONSTRUCTORS | TEM 5

LUCERNE VALLEY CA



04- 150404
04- SM 92- R1
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 30/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FORENS| C ANALYTI CAL
SAN FRANCI SCO CA
MBI

LI VERMORE CA

P N S COMWUNI CATI ONS
LI VERMORE CA

RUSS ENTERPRI SES

SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

| TEM 3

ITEMS 8 THRU 11, 14 THRU 16, 19, 21 AND 23 THRU 25
| TEMS 38 THRU 40 ( PARTI AL)

| TEM 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAYWOOD ENVI RONMENTAL SERVI CES
7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

CHRI STI E CONTRACTI ON | NC
4925 SEAPORT AVENUE

RI CHMOND CA 94804

CYBERLAN COVMUNI CATI ONS

991 COMMERCI AL STREET STE 4
PALO ALTO CA 94306

D AND M TRAFFI C SERVI CES

864 MC GLI NCEY LANE

CAVPBELL CA 95008

D RS MMARINE INC

1378 LEMON STREET

VALLEJO CA 94590

CONTI NUED ON NEXT PAGE

WATER POLLUTI ON CONTROL PLAN

BRI DGE REMOVAL AND M SCELLANEOQUS METAL BRI DGE ( PORTI ON)

FI BER OPTI C CABLE SPLI CI NG AND TESTI NG

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL SYSTEM

UNDERWATER GROUND SYSTEM



04- 150404
04- SM 92- R1
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
08/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

FORENS| C ANALYTI CAL

3777 DEPOT ROAD SUI TE 409
HAYWARD CA 94545

MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550
PROQIECT MANAGEMENT SYSTEMS
7610 AUBURN BOULEVARD SUI TE 8
Cl TRUS HEI GHTS CA 95610
SAFVWAY SCAFFOLDI NG

1626 ROLLI NS ROAD

BURLI NGAME CA 94010

Bl DDER | D NAME AND ADDRESS

LEAD COVPLI ANCE PLAN

STRUCTURE RELATED WORK

PROGESS SCHEDULE

TEMPORARY CONSTRUCTI ON SCAFFQOLDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI STI E CONSTRUCTI ON

RI CHMOND CA

G AND L TRAFFI C SERVI CE

REDDI NG CA

M BUMGARNER | NC

LI VERMORE CA

WATER CONSULTANTS CONSTRUCTORS
LUCERNE VALLEY CA

I TEM5S 7 AND 20
TRAFFI C CONTROL AND PORTABLE CHANGEABLE MESSAGE SI GNS
METAL BEAM GUARD RAI L, SIGN STRUCTURES AND FOUNDATI ONS

CONSTRUCTI ON AREA SI GNS



04- 150404
04- SM 92- R1
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
08/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAYWOOD ENVI RONMENTAL SERVI CES
7 MOUNT LASSEN DRI VE STE D252
SAN RAFAEL CA 94903

GOLDEN BAY CONSTRUCTI ON

582 BRAGATO RD

SAN CARLOS CA 94070

M BUMGARNER | NC

1175 GREENVI LLE RD

LI VERMORE CA 94550

P N S COMMUNI CATI ONS

5915 GRAHAM CT

LI VERMORE CA 94550

PROQIECT MANAGEMENT SYSTEMS
7610 AUBURN BLVD STE 8

Cl TRUS HEI GHTS CA 95610
WATER CONSULTANTS CONSTRUCTORS
P O BOX 1480

LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS

| TEM 3

| TEM 12

ITEMS 8 THRU 11, 14 THRU 16, 19, 21, 22, 24 AND 25

| TEM 38

I TEM 1 ( PARTI AL)

| TEM 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MB I

1175 GREENVI LLE ROAD
LI VERMORE CA 94550
NORWOOD COVPANY

5301 HOT SPRINGS STE E
BYRON CA 94514

ITEMS 8 THRU 11, 14 THRU 16, 19, 21 THRU 24, 26 (PARTIAL)

| TEMS 45 AND 74 ( PARTI AL)



04- 150404
04- SM 92- R1
08/ 29/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
08/ 30/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FERN ELECTRI C AND CONTRCL CO
SI X SQUTH LI NDEN AVENUE STE 2
SOUTH SAN FRANCI SCO CA 94080
L K COMSTOCK AND COVPANY | NC
1460 WASHI NGTON BLVD STE B104
CONCORD CA 94521

P N S COWUN CATI ONS GROUP
5915 GRAHAM COURT

LI VERMORE CA 94550

WATER CONSULTANTS CONSTRUCTORS
P O BOX 1480

LUCERNE VALLEY CA 92356

ELECTRI CAL | NSTALLATI ON

ELECTRI CAL | NSTALLATI ON AND CI VI L CONSTRUCTI ON

FI BER OPTI C SPLI CI NG TERM NATI NG AND TESTI NG

CONSTRUCTI ON AREA S| GNS



04- 150404 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 210 1, 800. 00 378, 000. 00
3 019199 LEAD COWPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3,000. 00
4 019005 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUVMP SUM 3, 000. 00* 3, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
7 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 2, 300. 00* 2,300. 00
8 192001 STRUCTURE EXCAVATI ON VB 37 800. 00 29, 600. 00
9 193001 STRUCTURE BACKFI LL VB 26 200. 00 5, 200. 00
10 490759 FURNI SH PI LI NG ( CLASS 4000C) M 152 170. 00 25, 840. 00
11 490760 DRI VE Pl LE ( CLASS 400C) EA 8 2, 800. 00 22, 400. 00
12 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.6 6, 000. 00 27, 600. 00
13 515072 CORE CONCRETE (0 - 50 MV M 6 400. 00 2, 400. 00
14 (F) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,120 5. 30 5, 936. 00
15 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 17, 500 5. 80 101, 500. 00
16 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 17, 500 . 60 10, 500. 00
17 (S) 561007 610 MM CAST- | N- DRI LLED- HOLE M 13 800. 00 10, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
18 561008 760 MV CAST- | N- DRI LLED- HOLE M 2 2, 200. 00 4, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
19 (S) 561012 1220 MM CAST- | N- DRI LLED- HOLE M 6 13, 000. 00 78, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
20 (F) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 7,620 15. 00 114, 300. 00
21 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 40 400. 00 16, 000. 00
22 (F) 839401 CONCRETE BARRI ER M 3 7,000. 00 21, 000. 00
23 019006 CONCRETE MEDI AN BARRI ER M 15 1.20 18.00
24 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 5 900. 00 4,500. 00
25 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 700. 00 8, 500. 00
26 860101 FOUNDATI ON' CONCRETE VB 12 2, 400. 00 28, 800. 00
27 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
28 019008 CAVERA UNI T EA 14 5, 300. 00 74, 200. 00
29 019009 PAN AND TILT EA 14 4,100. 00 57, 400. 00
30 019010 CAVERA CONTROL UNIT EA 14 3, 700. 00 51, 800. 00
31 019011 VI DEO ENCODER UNI T EA 14 17, 000. 00 238, 000. 00
32 019012 | NTEGRATED SERVI CES DI Gl TAL NETWORK EA 15 600. 00 9, 000. 00
TERM NAL ADAPTER UNI T
33 019013 COLOR CLOSED Cl RCUI T TELEVI SI ON EA 3 1, 500. 00 4,500. 00

MONI TOR



04- 150404 Bl D245

04- SM 92-R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

34 019014 FI BER OPTI C TRANSM TTER EA 16 2,000. 00 32, 000. 00
35 019015 FI BER OPTI C RECEI VER EA 16 1, 900. 00 30, 400. 00
36 019016 M CROMVE VEHI CULAR DETECTI ON SENSCR EA 57 5, 400. 00 307, 800. 00
37 019017 CLUSTER CONTROLLER EA 13 1, 800. 00 23, 400. 00
38 019018 FI BER OPTI C COMMUNI CATI ONS SYSTEM AND LS LUW SUM 38, 000. 00* 38, 000. 00

SCADA COVMMUNI CATI ONS CABLE

39 019019 STEEL BRI DGE COVMUNI CATI ON SYSTEM LS LUW SUM 50, 000. 00* 50, 000. 00
40 019020 CONCRETE TRI STLE COMMUNI CATI ON SYSTEM LS LUW SUM 120, 000. 00* 120, 000. 00
41 019021 TOLL PLAZA COVMUNI CATI ON SYSTEM LS LUW SUM 11, 000. 00* 11, 000. 00
42 019022 W RELESS RADI O MODEM AND ANTENNA EA 28 2,600. 00 72, 800. 00
43 019023 HUB DATA LS LUW SUM 5, 000. 00* 5, 000. 00
44 019024 HUB ANALCG VI DEO LS LUW SUM 15, 000. 00* 15, 000. 00
45 019025 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUW SUM 70, 000. 00* 70, 000. 00
46 019026 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUW SUM 20, 000. 00* 20, 000. 00
47 019027 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUW SUM 7, 000. 00* 7, 000. 00
48 019028 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUW SUM 20, 000. 00* 20, 000. 00
49 019029 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUWP SUM 50, 000. 00* 50, 000. 00
50 019030 TRAFFI C OPERAI TONS SYSTEM ( LOCATI ON 6) LS LUW SUM 51, 000. 00* 51, 000. 00
51 019031 TRAFFI C OPERAI TONS SYSTEM ( LOCATI ON 7) LS LUW SUM 150, 000. 00* 150, 000. 00
52 019032 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 8) LS LUW SUM 150, 000. 00* 150, 000. 00
53 019033 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 9) LS LUWP SUM 150, 000. 00* 150, 000. 00
54 019034 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 10) LS LUW SUM 150, 000. 00* 150, 000. 00
55 019035 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 11) LS LUWP SUM 260, 000. 00* 260, 000. 00
56 019036 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 12) LS LUW SUM 260, 000. 00* 260, 000. 00
57 019037 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 13) LS LUWP SUM 260, 000. 00* 260, 000. 00
58 019038 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 14) LS LUW SUM 260, 000. 00* 260, 000. 00
59 019039 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 15) LS LUWP SUM 260, 000. 00* 260, 000. 00
60 019040 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 16) LS LUW SUM 260, 000. 00* 260, 000. 00
61 019041 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 17) LS LUWP SUM 260, 000. 00* 260, 000. 00
62 019042 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 18) LS LUW SUM 260, 000. 00* 260, 000. 00
63 019043 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 19) LS LUWP SUM 260, 000. 00* 260, 000. 00
64 019044 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 20) LS LUW SUM 260, 000. 00* 260, 000. 00
65 019045 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 21) LS LUWP SUM 100, 000. 00* 100, 000. 00
66 019046 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 22) LS LUW SUM 14, 000. 00* 14, 000. 00
67 019047 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 23) LS LUWP SUM 32, 000. 00* 32, 000. 00
68 019048 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 24) LS LUW SUM 12, 000. 00* 12, 000. 00
69 019049 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 25) LS LUWP SUM 30, 000. 00* 30, 000. 00

70 019050 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 26) LS LUW SUM 14, 000. 00* 14, 000. 00



04- 150404 Bl D245

04- SM 92- R1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 019051 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 27) LS LUW SUM 25, 000. 00* 25, 000. 00
72 019052 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 28) LS LUW SUM 30, 000. 00* 30, 000. 00
73 019053 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 29) LS LUW SUM 60, 000. 00* 60, 000. 00
74 019054 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 30) LS LUW SUM 90, 000. 00* 90, 000. 00
75 999990 MOBI LI ZATI ON LS LUW SUM 370, 000. 00* 370, 000. 00

TOTAL 6, 483, 494. 00



| TEM

O©CoO~NOOULA, WNPE

04- 150404
04- SM 92- R1
08/ 29/ 00

23, 515.
80, 775.
4, 760.
783.
202.
175.
2,610.
8, 079.
1, 005.
5.

5.

741.
790.
12, 650.
11.
330.

1.

6, 555.
862.

1, 725.
2, 300.

00
00
00
00

. 00*

7, 220.
5, 063.
4, 840.
18, 730.
1, 820.
2,510.
3, 160.
2, 860.
5, 780.
2, 615.
1, 930, 200.
124, 078.

00
00
00
00
00
00
00
00
00
00
00*
80~

25060.
267600.
7403.
6160.
23515.
80775.
4760.
28971.
5252.
26600
20880.
37165.
6030.
5969.
94150.
9625
9643.
1580.
75900.
85496.
13200.
3
98325.
4310.
8625.
27600.
0.
101080
70882.
67760.
262220.
27300.
7530.
50560
45760.
329460.
33995.

1930200.

124078.

SUMMARY

. 00|

00|
01
00|
60|
00|

. 00|

14|
00|
00|
40|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
80|

19, 300.
300, 000.
2, 000.
713.
184.
150.

2, 370.
8, 500.
450.

4.

4.

423.
600.
11, 500.
21.
340.

6, 000.
1, 200.
750.

1, 500.
2,100.

OF

. 00*

5, 600.
1, 700.
3, 400.
17, 100.
800.

1, 700.
2, 150.
2, 200.
4, 600.
1, 620.
190, 000.
400, 000.

00*
00~

REMA

31000.
236040.
3600.
18000.
19300.
300000.
2000.
26381.
4784,
22800
18960.
39100.
2700.
5040.
85575.
8925
5499.
1200.
69000.
160782.
13600.
18000
18000.
3750.
7500.
25200.
0.
78400
23800.
47600.
239400.
12000.
5100.
34400
35200.
262200.
21060.
190000.
400000.

I NI

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

23, 000.
38, 000.
10, 000.
681.
176.
150.
2,270.
3, 000.
500.

4.

4.

300.
350.
11, 000.
21.
330.

5, 700.
1, 500.
750.

1, 500.
2, 000.

. 00*

9, 600.
5, 200.
3, 500.
17, 000.
1, 000.
2, 000.
2, 600.
2, 400.
5, 700.
1, 500.
500, 000.
900, 000.

00*
00~

11700.
315000.
7500.
5000.
23000.
38000.
10000.
25197.
4576.

. 00|
18160.
13800.
3000.
4816.
81900.

22800

8400

17100

134400

41600

00|
00|
00|
00|
00|

. 00|
3900.
700.
66000.
160782.
13200.

00|
00|
00|
00|
00|

. 00|
22500.
3750.
7500.
24000.
0.

00|
00|
00|
00|
00|

. 00|
72800.
49000.

238000.
15000.

6000.

00|
00|
00|
00|
00|

. 00|
38400.
324900.
19500.
500000.
900000.

00|
00|
00|
00|
00|

Bl D245
PAGE 11
08/ 30/ 00
FI FTH
Bl D AMOUNT
20, 000. 00* 20000.
1, 000. 00 210000.
7, 500. 00* 7500.
5, 000. 00* 5000.
22,999. 00* 22999.
270, 000. 00* 270000.
40, 000. 00* 40000.
713. 00 26381.
184. 00 4784,
150. 00 22800.
2,370.00 18960.
17, 000. 00 78200.
1, 660. 00 9960.
4.50 5040.
4.89 85575.
.51 8925.
300. 00 3900.
500. 00 1000.
11, 500. 00 69000.
20. 00 152400.
340. 00 13600.
6, 000. 00 18000.
6, 000. 00 90000.
750. 00 3750.
1, 500. 00 7500.
2,100. 00 25200.
. 00* 0.
8, 000. 00 112000.
4, 000. 00 56000.
4, 300. 00 60200.
18, 000. 00 252000.
1, 360. 00 20400.
1, 600. 00 4800.
2,200. 00 35200.
2,000. 00 32000.
6, 500. 00 370500.
2, 300. 00 29900.
452, 220. 00* 452220.
80, 000. 00* 80000.



40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
TOT

04- 150404

SUMMARY

00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|

04- SM 92-R1
08/ 29/ 00
_______________________________ |
SECOND
Bl D AMOUNT
_______________________________ |

279, 356. 40* 279356.
23, 400. 00* 23400.
3, 465. 00 97020.
23, 500. 00* 23500
19, 520. 00* 19520.
66, 120. 00* 66120.
31, 340. 00* 31340.
4,530. 00* 4530.
12, 720. 00* 12720.
46, 330. 00* 46330
58, 450. 00* 58450.
62, 780. 00* 62780.
96, 500. 00* 96500.
78, 120. 00* 78120.
142, 990. 00* 142990.
95, 110. 00* 95110
106, 710. 00* 106710.
125, 610. 00* 125610.
53, 490. 00* 53490.
84, 230. 00* 84230.
75, 230. 00* 75230.
116, 170. 00* 116170
55, 690. 00* 55690.
87, 230. 00* 87230.
86, 730. 00* 86730.
107, 210. 00* 107210.
14, 130. 00* 14130.
19, 720. 00* 19720
8, 320. 00* 8320.
15, 600. 00* 15600.
8, 000. 00* 8000.
22, 300. 00* 22300.
34, 230. 00* 34230.
33, 240. 00* 33240
63, 870. 00* 63870.
679, 490. 00* 679490.

00|

6, 960, 411. 25

OF REMA

I NI NG BI DDERS

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|
00|
00|
00|
00|

. 00|

00|

TH RD
Bl D AMOUNT
_______________________________ |

1, 600, 000. 00* 1600000.
30, 000. 00* 30000.
1, 200. 00 33600.
12, 000. 00* 12000.
6, 000. 00* 6000.
160, 000. 00* 160000.
25, 000. 00* 25000.
10, 000. 00* 10000.
24, 000. 00* 24000.
65, 000. 00* 65000
68, 000. 00* 68000.
140, 000. 00* 140000.
142, 000. 00* 142000.
100, 000. 00* 100000.
200, 000. 00* 200000.
205, 000. 00* 205000
118, 000. 00* 118000.
159, 000. 00* 159000.
98, 000. 00* 98000.
100, 000. 00* 100000.
128, 000. 00* 128000.
148, 000. 00* 148000
98, 000. 00* 98000.
120, 000. 00* 120000.
145, 000. 00* 145000.
95, 000. 00* 95000.
25, 000. 00* 25000.
50, 000. 00* 50000
20, 000. 00* 20000.
38, 000. 00* 38000.
16, 000. 00* 16000.
42, 000. 00* 42000.
48, 000. 00* 48000.
92, 000. 00* 92000
150, 000. 00* 150000.
674, 500. 00* 674500.

7,680, 996. 00

00|

. 00*
24, 000.
94, 000.
40, 000.

6, 000.
22, 000.

136, 000.

180, 000.

190, 000.

180, 000.

190, 000.

180, 000.

170, 000.

170, 000.

200, 000.

170, 000.

200, 000.

180, 000.

210, 000.

180, 000.

200, 000.

150, 000.

131, 000.
24, 000.
34, 000.
14, 000.
24, 000.
11, 000.
33, 000.
55, 000.
65, 000.

200, 000.
60, 000.

00~*
00*
00~
00*
00~
00*
00~
00*
00~*
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*
00~
00*

650000.
450000.
78400.
14000.
24000.
94000.
40000.
6000.
22000.

. 00|
180000.
190000.
180000.
190000.
180000.

136000

170000

210000

34000

65000

8,167, 281. 00

00|
00|
00|
00|
00|

. 00|
170000.
200000.
170000.
200000.
180000.

00|
00|
00|
00|
00|

. 00|
180000.
200000.
150000.
131000.

24000.

00|
00|
00|
00|
00|

. 00|
14000.
24000.
11000.
33000.
55000.

00|
00|
00|
00|
00|

. 00|
200000.
60000.

00|
00|

Bl D245
PAGE 12
08/ 30/ 00
FI FTH
Bl D AMOUNT
80, 000. 00* 80000
80, 000. 00* 80000
3,500. 00 98000
80, 000. 00* 80000
35, 000. 00* 35000
95, 000. 00* 95000
30, 000. 00* 30000
15, 000. 00* 15000
17, 000. 00* 17000
45, 000. 00* 45000
75, 000. 00* 75000.
300, 000. 00* 300000.
350, 000. 00* 350000.
290, 000. 00* 290000.
340, 000. 00* 340000.
310, 000. 00* 310000.
180, 000. 00* 180000.
190, 000. 00* 190000.
160, 000. 00* 160000.
180, 000. 00* 180000.
170, 000. 00* 170000.
370, 000. 00* 370000.
260, 000. 00* 260000.
290, 000. 00* 290000.
290, 000. 00* 290000.
170, 000. 00* 170000.
35, 000. 00* 35000.
45, 000. 00* 45000.
20, 000. 00* 20000.
30, 000. 00* 30000.
20, 000. 00* 20000.
35, 000. 00* 35000.
40, 000. 00* 40000.
50, 000. 00* 50000.
100, 000. 00* 100000.
844, 260. 00* 844260.

8, 444, 954. 00



04- 150404 Bl D245
04- SM 92- R1 SUMMARY OF REMAINING BIDDERS PAGE 13
08/ 29/ 00 08/ 30/ 00
R P AP CPTPLPLPLPE R e e CPEPLPEPLPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 18, 000. 00* 18000. 00| 20, 300. 00* 20300. 00
2 | 3, 500. 00 735000. 00| 2, 800. 00 588000. 00
3| 5, 000. 00* 5000. 00| 82, 200. 00* 82200. 00
4| 12, 000. 00* 12000. 00| 5, 800. 00* 5800. 00
5| 55, 000. 00* 55000. 00| 106, 000. 00* 106000. 00
6 | 65, 000. 00* 65000. 00| 250, 900. 00* 250900. 00
7| 5, 000. 00* 5000. 00| 5, 200. 00* 5200. 00
8 | 740. 00 27380. 00| 408. 00 15096. 00
9 | 185. 00 4810. 00| 454. 00 11804. 00
10 | 165. 00 25080. 00| 1, 000. 00 152000. 00
11 | 2, 500. 00 20000. 00| 10, 500. 00 84000. 00
12 | 2,100. 00 9660. 00| 2, 700. 00 12420. 00
13 | 1, 600. 00 9600. 00| 1, 700. 00 10200. 00
14 | 4.80 5376. 00| 2.00 2240. 00
15 | 5.10 89250. 00| 12. 00 210000. 00
16 | .55 9625. 00| 30. 00 525000. 00
17 | 770. 00 10010. 00| 471.00 6123. 00
18 | 990. 00 1980. 00| 1, 100. 00 2200. 00
19 | 12, 000. 00 72000. 00| 1, 000. 00 6000. 00
20 | 17.00 129540. 00| 24.00 182880. 00
21 | 360. 00 14400. 00| 11. 00 440. 00
22 | 6, 200. 00 18600. 00| 682. 00 2046. 00
23 | 1.00 15. 00| 1, 100. 00 16500. 00
24 | 830. 00 4150. 00| 9, 500. 00 47500. 00
25 | 1, 650. 00 8250. 00| 1, 500. 00 7500. 00
26 | 2, 200. 00 26400. 00| 800. 00 9600. 00
27 | 176, 000. 00* 176000. 00| . 00* 0.00
28 | 7,000. 00 98000. 00| 5, 600. 00 78400. 00
29 | 3, 000. 00 42000. 00| 3, 300. 00 46200. 00
30 | 3, 500. 00 49000. 00| 20, 500. 00 287000. 00
31 | 17, 500. 00 245000. 00| 15, 200. 00 212800. 00
32 | 1, 200. 00 18000. 00| 1, 600. 00 24000. 00
33 | 1, 700. 00 5100. 00| 1, 600. 00 4800. 00
34 | 2, 000. 00 32000. 00| 4, 200. 00 67200. 00
35 | 1, 800. 00 28800. 00| 3, 900. 00 62400. 00
36 | 5, 200. 00 296400. 00| 7,800. 00 444600. 00
37 | 1, 800. 00 23400. 00| 3, 500. 00 45500. 00
38 | 15, 000. 00* 15000. 00| 626, 100. 00* 626100. 00
39 | 55, 000. 00* 55000. 00| 16, 700. 00* 16700. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
TOT

04- 150404
04- SM 92- R1
08/ 29/ 00

20, 000.
115, 000.
70, 000.
115, 000.
45, 000.
120, 000.
95, 000.
285, 000.
300, 000.
130, 000.
265, 000.
275, 000.
465, 000.
355, 000.
305, 000.
280, 000.
325, 000.
510, 000.
300, 000.
290, 000.
305, 000.
175, 000.
70, 000.
80, 000.
50, 000.
70, 000.
60, 000.
75, 000.
85, 000.
110, 000.
170, 000.
300, 000.

120000

275000

510000

80000

110000

SUMMARY

. 00|
. 00|
20000.
115000.
70000.
115000.
45000.

00|
00|
00|
00|
00|

. 00|

95000.
285000.
300000.
130000.
265000.

00|
00|
00|
00|
00|

. 00|
465000.
355000.
305000.
280000.
325000.

00|
00|
00|
00|
00|

. 00|
300000.
290000.
305000.
175000.

70000.

00|
00|
00|
00|
00|

. 00|
50000.
70000.
60000.
75000.
85000.

00|
00|
00|
00|
00|

. 00|
170000.
300000.

00|
00|

8, 889, 626. 00

OF REMA

SEVENTH

Bl D AMOUNT
25, 400. 00* 25400
13, 600. 00* 13600
4,500. 00 126000
9, 500. 00* 9500
22, 300. 00* 22300
66, 700. 00* 66700
32, 500. 00* 32500
4, 200. 00* 4200
16, 900. 00* 16900
54, 600. 00* 54600
42, 900. 00* 42900
564, 500. 00* 564500
716, 600. 00* 716600
510, 300. 00* 510300
566, 400. 00* 566400
365, 700. 00* 365700
360, 900. 00* 360900
431, 500. 00* 431500.
285, 800. 00* 285800
326, 800. 00* 326800
361, 800. 00* 361800
542, 600. 00* 542600.
309, 300. 00* 309300
337, 200. 00* 337200
349, 000. 00* 349000.
174, 600. 00* 174600
30, 200. 00* 30200
49, 900. 00* 49900
24, 100. 00* 24100
39, 600. 00* 39600
35, 500. 00* 35500
41, 800. 00* 41800
61, 600. 00* 61600
85, 500. 00* 85500
169, 700. 00* 169700
230, 500. 00* 230500

11, 663, 649. 00

N |

N G

B I

DDERS

Bl D245
PACGE 14
08/ 30/ 00



